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DE-SOL-0007016
OPERATION OF DUF6

SECTION J
ATTACHMENT J-8

LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
D-1 Tran5|t_|on Once; submitted with proposal Cco Approved at Notice to Re: Section C.3.2
Operations Plan Proceed
Cylinder Review the Existing approved
X Plan and either accept or revise . Re: Section C.3.4.15 and
D-2 ‘:‘/‘I‘;‘ft'e':]aa?;ﬁ[‘lgn the Plan. Submit to DOE within O 30 Days after Submittal | - 2 55
60 Days after Notice to Proceed
Conversion Facilities . _
D-3 Operations and 60 Days after Notice to Proceed; Cco 30 Days after Submittal | Re: Section C.3.4.16
X update as needed thereafter
Maintenance Plan
Readiness
D-4 Assessment (RA) 30 Days after Notice to Proceed Cco 30 Days after Submittal | Re: Section C.3.4.17
Plan
Readiness Within 15 business days prior to
D-5 completion of the Transition Cco 30 days after Submittal | Re: Section C.3.4.17
Assessment Report .
Operations Phase
Notification in
Writing of
Readiness to
Assume Full After Completion of the . _ .
D-6 Responsibility for Transition Operations Phase (6{0] 30 Days after Submittal | Re: Section C.3.5.1
Conversion
Facility Operations
and Cylinder S&M
D-7 As-Built Drawings Annually by October 1. (6{0] N/A Re: Section C.4.11
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SECTION J
ATTACHMENT J-8

LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
Monthly
Maintenance ; : ;
D-8 Activity and Cost Monthly Cco 30 Days after Submittal | Re: Section C.4.12
Report
D-9 ElraO#ect Management 60 Days after Notice to Proceed Cco 30 Days after Submittal | Re: Section C.6.1.1
60 Days after Notice to Proceed,;
Waste Management revise whenever changes are . , .
D-10 Plan made that effect waste CoO 30 Days after Submittal | Re: Section C.6.2.1
management thereafter
60 Days after Notice to Proceed,;
Conversion Product revise whenever changes are . . .
D-11 Management Plan made that effect product Cco 30 Days after Submittal | Re: Section C.6.3
management thereafter
60 Days after Notice to Proceed;
Radiation Protection Significant Proposed Changes
D-12 Proaram 90 days prior to implementation CO 30 Days after Submittal | Re: Section C.6.4
g and annual updates as necessary
thereafter
60 Days after Notice to Proceed;
Environmental Significant Proposed Changes
D-13 Radiological 90 days prior to implementation CO 30 Days after Submittal | Re: Section C.6.4
Protection Program and annual updates as necessary
thereafter
Regulatory and 60 Days after Notice to Proceed,;
D-14 Permitting annual review and update as CO 30 Days after Submittal | Re: Section C.6.6.1

Management Plan

appropriate thereafter
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OPERATION OF DUF6

SECTION J
ATTACHMENT J-8

LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
Integrated Safety . ,
D-15 Management System 60u?,?;iea;tfLgﬂggetﬁgrﬁgﬁfffd’ CO 30 Days after Submittal | Re: Section C.6.7.2
Plan
D-16 Worker Safety and 60 Days after Notice to Proceed; Cco 30 Days after Submittal | Re: Section C.6.7.5
Health Program annual updates thereafter
Rﬁ;ryr:::t(%jsf)f ety Review and Adopt existing
D-17 including Technical Dsl\'ﬁ‘) Stiigogggsc’egg_%ifn?;ter Cco 30 Days after Submittal | Re: Section C.6.7.7
Safety Requirements ’ .
(TSR) Annual Updates as Required
60 Days after Notice to Proceed,;
D-18 Site Security Plan qu_at_e annually or when Cco 30 Days after Submittal | Re: Section C.6.8.1
(Paducah) significant changes occur
thereafter
60 Days after Notice to Proceed;
i Site Security Plan update annually or when . . .
D-19 (Portsmouth) significant changes occur Cco 30 Days after Submittal | Re: Section C.6.8.1
thereafter
Nuclear Materials . ,
D-20 Control and 45uD321/tZ fsterreNuoitrleCoGI} :ﬁefggfigfd' (6{0] 30 Days after Submittal | Re: Section C.6.8.3
Accountability Plan P g
Site Emergency Plan
D-21 (integrated with 60 Days after Contract Award (6{0] 30 Days after Submittal | Re: Section C.6.9.2

USEC per Contract
clause C.5.10)
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SECTION J
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LIST OF DELIVERABLES
Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
D-22 Emergency Planning | - Tri-annual updates or as major (6{0) 30 Days after Submittal | Re: Section C.6.9.5
Hazard Survey changes occur
Emergency Planning
D-23 Hazards Tri-annual updates or as major Cco 30 Days after Submittal | Re: Section C.6.9.5
Assessments changes occur
(EPHAS)
Site Integrated
D-24 Emergency 60 Days after Contract Award Cco 30 Days after Submittal | Re: Section C.6.9.6
Readiness Assurance
Plan (ERAP)
Site Integrated
D-25 Continuity of nghDZ\ﬁ3;%%:,{:?%?2;?& Cco 30 Days after Submittal | Re: Section C.6.9.7
Operations (COOP) P
Quality Assurance 60 Days after Notice to Proceed,;
D-26 y annual review and update as Cco 30 Days after Submittal | Re: Section C.6.10
Program (QAP) )
appropriate thereafter
Contractor 60 Days after Notice to Proceed,;
D-27 Assurance System annual review and update as Cco 30 Days after Submittal | Re: Section C.6.10.2
Description appropriate thereafter
D-28 ISs;:tismManagement 60 Days after Notice to Proceed (6{0] 30 Days after Submittal | Re: Section C.6.10.3
D-29 Issues Management 60 Days after Notice to Proceed CO 30 Days after Submittal | Re: Section C.6.10.3
System Reporting
Monthly Engineering
D-30 Support Services Monthly CcoO 30 Days after Submittal | Re: Section C.6.11
Report
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LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
D-31 Records 60 Days after Notice to Proceed co 30 Days after Submittal | Re: Section C.6.12.1
Management Plan update as needed thereafter
Image Quality . _
D-32 Statistical Sampling 60 Days after Notice to Proceed Cco 30 Days after Submittal | Re: Section C.6.12.1
Plan update as needed thereafter
D-33 Vital Records 60 Days after Notice to Proceed co 30 Days after Submittal | Re: Section C.6.12.1
Program update as needed thereafter
D-34 Vital Records Annually CoO 30 Days after Submittal | Re: Section C.6.12.1
Inventory
Annually, first submittal 90
D-35 List of aI_I Electronic days after Notice to Proc_eed, CcoO 30 Days after Submittal | Re: Section C.6.12.1
Information Systems then annually at end of fiscal
year
120 Days after Notice to
D-36 File Plan Proceed; annual up_dates as CcoO 30 Days after Submittal | Re: Section C.6.12.1
needed, documenting any
revisions
Records
D-37 Management Data As requested (6{0] 30 Days after Submittal | Re: Section C.6.12.1
Calls
D-38 Egcnords Disposition 60 Days after Notice to Proceed (6{0] 30 Days after Submittal | Re: Section C.6.12.1
D-39 Records Contract 90 days before the End of the co 30 Days after Submittal | Re: Section C.6.12.3

Closeout Plan

Performance Period
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LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
Report of Annual ) .
D-40 Physical Inventory Annually, by September 30 PA 30 Days after Submittal Re: Section C.6.13.1
Results
Report of Loss, _ .
D-41 Damage, Destruction Per Occurrence PA 30 Days after Submittal Re: Section C.6.13.1
or Theft
Property Information . .
D-42 Database System Annually, by December 1 INFORMATION N/A Re: Section C.6.13.1
ONLY
(PIDS)
Personal Property 30 Days after Submittal _ .
D-43 Scorecard Plan — Annually, by September 30 INFORMATION (Submitted to DOE-HQ Re: Section C.6.13.1
. ONLY
New Fiscal year for Approval)
Personal Property 30 Days after Submittal , .
D-44 Scorecard Report — Annually, by December 15 INFORMATION (Submitted to DOE-HQ Re: Section C.6.13.1
. ONLY
Past Fiscal Year for Approval)
Report of Sales and INFORMATION Re: Section C.6.13.1
D-45 Exchanges Annually, by November 1 ONLY N/A
Motor Vehicle Fleet . INFORMATION Re: Section C.6.13.1
D-46 Reports (FAST) As Required ONLY N/A
Property
D-47 Maqagement 45 Days from Contact Award INFORMATION 30 Days after Submittal | Re: Section C.6.13.1
Business System ONLY

Plans and Procedures
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LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
Final Property
Reports for
Physically . INFORMATION _ .
D-48 Completed or As Required ONLY N/A Re: Section C.6.13.1
Terminated
Contracts
Special Reports for . INFORMATION Re: Section C.6.13.1
D-49 Motor Vehicles As Required ONLY N/A
GSA Report of
i Property Furnished INFORMATION Re: Section C.6.13.1
D-50 to Non- Eederal Annually, by October 31 ONLY N/A
Activities
Other Real Property
D-51 Reporting ~-DOE As Required DOE CRS Approval 7 Calendar Days Re: Section C.6.13.2.2
Requested
Information
Maintenance
D-52 Management 90 Days after Notice to Proceed DOE Approval 30 Days after Submittal | Re: Section C.6.13.2.5
Program
Facilities
D-53 Information Annually DOE Approval N/A Re: Section C.6.13.2.6

Management System
(FIMS) Validation
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SECTION J
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LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
FIMS Reporting
(Recalculation of
FIMS RPV, FY
Deferred _ .
D-54 Maintenance, FY Annually DOE Approval N/A Re: Section C.6.13.2.6
Actual Maintenance,
FY FPRPC Data
Elements)
D-55 CAS Program 60 Days after Notice to Proceed DOE Approval 30 Days after Submittal | Re: Section C.6.13.2.7
Ten Year DOE Certified Realty
D-56 Comprehensive Site Annually Specialist 7 Calendar Days Re: Section C.6.13.2.8
Concurrence
Plan .
Required
D-57 ﬁ:;%SUStalnablllty Annually DOE Approval TBD Re: Section C.6.13.2.9
D-58 Value Engineering TBD DOE Review and N/A Re: Section C.6.13.2.10
Assessment Information
Records of Cylinder
and Cylinder Yard INFORMATION _ .
D-59 Inspection and As requested ONLY N/A Re: Section C.7.1.1
Maintenance
Cylinder Content
D-60 Reports and As requested INFOSII\\IAGTION N/A Re: Section C 7.1.2

Information
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LIST OF DELIVERABLES

Number of Days
DELIVERABLE | DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
CID Software
D-61 Configuration Update as needed; no less than Cco 30 Days after Submittal | Re: Section C.7.1.2
Management annually
Procedure
Database Tracking
the Inventory of
Cylinders
containing UOx
(including cylinder
D-62 integrity inspection As Necessary CoO 30 Days after Submittal | Re: Section C.7.1.2
contents,
inspection status,
S&M activities,
and location for the
cylinder inventory)
D-63 Contract Closeout 60 Day_Prlor to the End of the co 30 Days after Submittal | Re: Section 1100
Plan Period of Performance
D-64 Contractor _Employee By Close of Contract Transition Cco 30 Days after Submittal | Re: Section H.5(A)
Compensation Plan
D-65 RESERVED
Annual Contractor
D-66 Salary-Wage Annually DOE REVIEW AND N/A Re: Section H.5(C)(1)

Increase Expenditure
Report

INFORMATION
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SECTION J
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LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
NUMBER NAME FREQUENCY DOE APPROVAL | REVIEWAND | C-AUSE(SVREMARKS
APPROVAL (Calendar
Days)
A List of the top five
most highly
compensated
executive as defined
in FAR 31.205-
D-67 6(p)(2) (i) and their Annually EEAR R N/A Re: Section H.5(C)(2)
total cash
compensation and
any subsequent
change to their total
cash compensation
Annual Report of DOE REVIEW
D-68 Compensation and Annually AND N/A Re: Section H.5(C)(3)
Benefits INFORMATION
Any Proposed Major
Co%pengation J . . EM HEAD OF - Re: Section
D-69 P . Prior to Implementation CONTRACTING 30 Days after Submittal .
rogram Design AUTHORITY H.5(D)(3)(a)(i)
Changes
Annual EM HEAD OF Re: Section
D-70 Compensation Annually CONTRACTING 30 Days after Submittal H 5(D)(3)(a)(ii)
Increase Plan (CIP) AUTHORITY '
Individual
Compensation .
Actions for the Top ;ando\r;vmelr?f(le(i/oﬁggg;ﬁglvzg EM HEAD OF Re: Section
D-71 Contractor Official Replaced during the Life of the CONTRACTING 30 Days after Submittal H 5(D)(3)(a)(iii)
and Key Personnel P g AUTHORITY '

not included in the
CIP.

Contract
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SECTION J
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LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
NUMBER NAME FREQUENCY DOE APPROVAL | REVIEWAND | C-AUSE(SVREMARKS
APPROVAL (Calendar
Days)
. Every Two Years for Each

Employee Benefits o .

D-72 Value (Ben-Val) iznefl_t Tier and Prior to the Cco 30 Days after Submittal | Re: Section H.5(E)(3)(a)
Study option of any Change toa

Pension or Other Benefit Plan.

D-73 RESERVED
Employee Benefits

D-74 Cost Survey Annual for Each Benefit Tier Cco 30 Days after Submittal | Re: Section H.5(E)(3)(b)
Comparison
Results to Limited-
Scope Audit of Each
Contractor Pension DOE REVIEW

D-75 Plan & Copy of the Annually AND N/A Re: Section H.5(G)(3)
Qualified Trustee or INFORMATION
Custodian’s
Certification
Annual Separate
Accounting of DOE

D-76 Liabili'tie-s and Assets Annually D?I\IIEFI(?)ER\K/II,E\YI'VIQH D N/A Re: Section H.5(G)(4)
for Existing
Commingled Plans

Updated and Submitted in Draft

Pension Annually No Later than 45 after DOE REVIEW

D-77 Management Plan the Last Day of the Plan Year AND N/A Re: Section H.5(G)(7)(a)
(PMP) along with its Draft Actuarial INFORMATION

Valuation
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LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
As Soon as Possible after the
Actuarial Valuation Last Day of the Plan Year, but | DOE REVIEW AND _ .
D-78 Reports No Later than the Due Date for | INFORMATION N/A Re: Section H.5(1)(1)
Filing IRS Form 5500
Copies of Forms .
. As Soon as Possible after the
D-79 ?groga\évt:tggclzh_edules Last Day of the Plan Year, but INFOORNML'?(TION N/A Re: Section H.5(1)(2)
- No Later than Submitted to IRS
Funded Pension Plan
Copies of All Forms
in the 5300 Series
Submitted to the IRS
that Document the As Soon as Possible after the
D-80 Establishment, Last Day of the Plan Year, but INF%IT\I'\ﬂéTION N/A Re: Section H.5(1)(3)
Amendment, No Later than Submitted to IRS
Termination, Spin-
off, or Merger of a
Plan
Proposed Changes to
) . EM HEAD OF
D-81 Pension Plansand At Least 60 Days Prior tothe | coNrRACTING | 30 Days after Submittal | Re: Section H.5(3)(1)
Pension Plan Adoption of Any Changes
. ACTIVITY
Funding
New Benefit Plans
and Changes to Plan . EM HEAD OF
D-82 Design or Funding A;;gaiitoioo??ﬁ Pgﬁ;;ogge CONTRACTING | 30 Days after Submittal | Re: Section H.5(J)(2)
Methodology with P y-hang ACTIVITY

Justification
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SECTION J
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LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
Annual Actuarial DOE REVIEW .
D-83 Evaluations Annually AND N/A Re: Section H.6(C)
INFORMATION
Any Changes or
Amendments to the Prior to Adobtion of An EM HEAD OF
D-84 BWCS Pension Plan Cha% e y CONTRACTING 30 Days after Submittal | Re: Section H.6(E)
for Grandfathered 9 ACTIVITY
Employees
Description of All
. . DOE REVIEW
D-85 ﬁg;ﬁgg‘f Within 10;2%’25 Notice to AND N/A Re: Section H.7(A)(1)(a)
INFORMATION
Agreements
Draft Written Within 10 Days of Notice to >5 days after , .
D-86 Communication Plan Proceed co Submittal Re: Section H.7(A)(1)(b)
Estimated Costs and
Detailed Breakouts
of the Costs to Within 10 Days of Notice to DOE REVIEW AND ) .
D-87 Accomplish Proceed INFORMATION N/A Re: Section H.7(A)(1)(€)
Workforce
Transition Activities
Draft Workforce Within 15 Days of Notice to >5 days after ] .
D-88 Transition Plan Proceed O Submittal Re: Section H.7(A)(2)(a)
D-89 Final er_tten_ Within 15 Days of Notice to co >5 days after Re: Section H.7(A)(2)(b)
Communication Plan Proceed

Submittal




DE-SOL-0007016
OPERATION OF DUF6

SECTION J
ATTACHMENT J-8

LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL |  REVIEW AND )
APPROVAL (Calendar
Days)
D-90 Final Workforce Within 30 Days of Notice to co >5 after Submittal | Re: Section H.7(A)(3)
Transition Plan Proceed
DOE REVIEW
Draft Workforce I )
. Within 30 Days of Notice to AND _ .
D-91 ;rzalrr;zlrzl]grrwlts Proceed INFORMATION N/A Re: Section H.7(A)(3)
g ONLY
Final Workforce I . DOE REVIEW
D-92 Transition Within GOFE?gZZe%f Notice to AND N/A Re: Section H.7(A)(4)(a)
Agreements INFORMATION
Written Description
of Process Utilized
in Obtaining
Information
. - . DOE REVIEW
D-93 regarding Employees Within 60 Days of Notice to AND N/A Re: Section H.7(A)(4)(b)
who have been Proceed
e . INFORMATION
Identified as being at
Risk of being
Involuntarily
Separated
Copies of All and
Any Written
Agreements with - . DOE REVIEW
D-94 BWCS for Within 60;23(;’23' Notice to AND N/A Re: Section H.7(A)(4)(c)
Transitioning INFORMATION
Respective

Employees
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DELIVERABLE
NUMBER

DELIVERABLE
NAME

LIST OF DELIVERABLES

FREQUENCY

DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND
APPROVAL (Calendar
Days)

CLAUSE(S)/REMARKS

D-95

Reports regarding
Implementation of
Hiring Preferences

During the 90 Day Transition
Period on a Weekly Basis, or
more frequently if requested

DOE REIVEW AND
INFORMATION

N/A

Re: Section H.7(A)(5)

D-96

RESERVED

D-97

List of Contractor
Personnel (along
with Contact
Information) who
will be Responsible
for Transitioning for
the Existing Pension
Plan and Other
Existing Benefit
Plans and/or
Development of New
Benefits Plans

Within 10 Days of Notice to
Proceed

INFORMATION
ONLY

N/A

Re: Section

H.7(B)(2)(a)(1)

D-98

Estimated Costs and
Detailed Breakouts
of Costs to
Accomplish
Workforce and
Benefits Transition
Activities

Within 10 Days of Notice to
Proceed

INFORMATION
ONLY

N/A

Re: Section H.
7(B)(2)(2)(3)
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SECTION J
ATTACHMENT J-8

LIST OF DELIVERABLES
Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
List of Information
and Documents
Requested from Within 15 Days of Notice to INFORMATION Re: Section
D-99 BWCS Pertaining to Proceed ONLY N/A H.7(B)(2)(b)(1)
the Transition of :
Existing Benefit
Plans
D-100 Draft Benefits Within 20 Days of Notice to co >5 days after Re: Section
Transition Plan Proceed Submittal H.7(B)(2)(c)(1)
Detailed description
of Plans and
D-101 Processes to ensure Within 20 Days of Notice to | DOE REVIEW AND N/A Re: Section
compliance with the Proceed INFORMATION H.7(B)(2)(c)(2)
requirements set
forth in Clause H.5
Final Benefits Within 30 Days of Notice to >5 Days after _ .
D-102 Transition Plan Proceed O Submittal Re: Section H.7(B)(2)(d)
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DELIVERABLE
NUMBER

DELIVERABLE
NAME

LIST OF DELIVERABLES

FREQUENCY

DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND
APPROVAL (Calendar
Days)

CLAUSE(S)/REMARKS

D-103

Drafts of All
Amendments to and
Reinstatements of
the Pension and
Other Benefit Plans
Presently Sponsored
by BWCS, including
but not limited to
Amendments
effectuating the
Change in
Sponsorship

Within 45 Days of Notice to
Proceed

DOE REVIEW

>5 days after
Submittal

Re: Section

H.7(B)(2)(e)(1)()

D-104

All Draft Restated
Benefit Plans and
Draft Summary
Descriptions (SPDs)
for Pension and
Other Benefit Plans
Sponsored by BWCS

Within 45 Days of Notice to
Proceed

DOE REVIEW

>5 days after
Submittal

Re: Section

H.7(B)(2)(e)(1)(i)

D-105

Drafts of Any New
Benefit Plan(s) as
well as draft SPDs
that the Contractor
Proposes to Sponsor

Within 45 Days of Notice to
Proceed

EM HEAD OF
CONTRACTING
ACTIVITY

30 Days after Submittal

Re: Section

H.7(B)(2)(e)(1)(ii)




DE-SOL-0007016
OPERATION OF DUF6

SECTION J
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LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
NUMBER NAME FREQUENCY DOEAPPROVAL | REVIEWAND | CHAUSEEVREMARKS
APPROVAL (Calendar
Days)
Drafts of the
Transition
Agreements which
the Contractor will
Enter into with - . .
Within 45 Days of Notice to >5 days after Re: Section

D-106 BW(CS, to ensure the Cco .
Contractor’s Proceed Submittal H.7(B)(2)(e)(2)(iii)
Compliance with the
Pay and Benefits
Requirements set
forth in Clause H.5
Final Version of the

. No later than 60 Days after

D-107 _Docum_ents provided Notice to Proceed and Prior to Cco >5 days_ after Re: Section H.7(B)(2)(f)
in Section Adoption or Execution Submittal
H.7(B)(2)(e)
Documents relating
to Benefit Plans
offered to Contractor
Employees,
including but not
limited to SPDs, All INFORMATION Re: Section

D-108 Plan Documents, Upon Request ONLY N/A H.7(B)2)(h)(1)

Applicable
Amendments,
Employee
Handbooks and
Other Documents
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DELIVERABLE
NUMBER

DELIVERABLE
NAME

LIST OF DELIVERABLES

FREQUENCY

DOE APPROVAL

Number of Days
Required for DOE
REVIEW AND

APPROVAL (Calendar

Days)

CLAUSE(S)/REMARKS

D-109

Any and All
Documents
pertaining to
Implementation of
and Compliance with
Implementation of
the Compensation
and Benefit
Programs Identified
in Clause H.5.

Upon Request

INFORMATION
ONLY

N/A

Re: Section

H.7(B)(2)(h)(2)

D-110

Data Responses to
Departmental
Annual and Ad Hoc
Pension and PRB
Data Requests

Upon Request

INFORMATION
ONLY

N/A

Re: Section
H.7(B)(2)(h)(3)

D-111

Semi-Annual Report
on Grievances for
which Further
Judicial or
Administrative
Proceedings are
anticipated and all
Final Grievances

June 30 and December 31 of
Each Year

DOE REVIEW
AND
INFORMATION

N/A

Re: Section H.9(I)
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SECTION J
ATTACHMENT J-8

LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
Standard Form 98
(e98) for
Subcontractors
D-112 determined to be As soon as Possible Cco N/A Re: Section H.11(c)
Subject to the
Service Contract
Labor Standards
DBA Semi-Annual By April 21 and October 21 of INFORMATION , .
D-113 Enforcement Report Each Year ONLY N/A Re: Section H.11(e)
PAAA Compliance
D-114 Plan and Reporting As requested INFORMATION N/A Re: Section H.17
ONLY
Process
Organizational
D-115 Conflict of Interest | Within 15 Calendar after Notice co 30 Days after Submittal | Re: Section H.26
(OCI) Management to Proceed
Plan
D-116 Diversity Program 60 Calendar Days after Notice Cco 30 Days after Submittal | Re: Section H.31(a)
Plan to Proceed
D-117 Annual Diversity Annually CO 30 Days after Submittal | Re: Section H.31(c)

Report




DE-SOL-0007016
OPERATION OF DUF6

SECTION J
ATTACHMENT J-8

LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
Draft of any Planned
Communications or
Releases of :
D-118 Information to the 10 Days PrlorDt;)t;Ianned Issue Cco Re: Section H.33
Public, Media or
Members of
Congress
Individual Small . -
D-119 Business Prior to the Beginning of Each CO 30 Days after Submittal | Re: Section H.35
. Government Fiscal Year
Subcontracting Plan
Copies of All
D-120 Insurance Policies or No later than 30 days after the Cco 30 Days after Submittal | Re: Section H.45.1.e
Purchase Date
Arrangements
Annual Experience
D-121 Reports for Each Annually INFORMATION N/A Re: Section H.45.2.a
ONLY
Type of Insurance
Annual Report of
Insurance Costs INFORMATION ) .
D-122 and/or Self- Annually ONLY N/A Re: Section H.45.2.b
Insurance Charges
Joint Mutual
D-123 Detailed Plan for 15 Days after Notice to Proceed (6{0] 30 Days after Submittal | Re: Section H.46(b)

Phase-In and Phase-
Out of Operations




DE-SOL-0007016
OPERATION OF DUF6

SECTION J
ATTACHMENT J-8

LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
Plan for Substantive
Changes to the
D-124 Financial 30 Days in Adva}nce of CO 30 Days after Submittal | Re: Section H.48(b)
Management and Implementation
Business Systems or
Subsystems
Records in
accordance with the
Section | Clause
entitled, DEAR Re: Section H.50(a),
970.5204-3, Access H.50(b), H.50(c),
D-125 to and Ownership of As Requested INFOCI;I\\I/ILA\‘(TION N/A H.50(d), H.50(e),
Records, in support H.50(f), H.50(g),
of EEOICPA claims H.50(h) and H.50(i)
and the claim
process under the
EEOICPA.
Within 30 Days after the
Contract Effective Date and by . . .
D-126 GFS/1 Request September 1 Prior to Each Cco Within ésa C;alendar Re: Section H.53(b)
Fiscal Year End. Projection for y
Upcoming Fiscal Year.
D-127 GFS/I Update Quiarterly. 45 Days in Advance co Within 15 Calendar Re: Section H.53(b)

of GFS/I Need Date.

Days




DE-SOL-0007016
OPERATION OF DUF6

SECTION J
ATTACHMENT J-8

LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
NUMBER NAME FREQUENCY DOE APPROVAL | REVIEWAND | C-AUSE(SVREMARKS
APPROVAL (Calendar
Days)
work Control_s . During Contract Transition
System DESCFIpFIOH Period; non-EVMS system must - Re: Section H.54.A and
D-128 (WCSD) or Project be submitted within one month O 30 Days after Submittal Section H.54.B
Controls System of Notice to proceed
Description (PCSD)
Initial Contract
Performance I .
D-129 Baseline for contract Within the Con'gract Transition Cco 30 Days after Submittal | Re: Section H.54.B
. Period
period up to Contract
Award
Interim Contract
Performance
Baseline to Cover o -
D-130 the first 15 months of | WVithin the CPO”V"’(‘;" Transition co 30 Days after Submittal | Re: Section H.54.B
performance starting eno
from Award Date or
Notice to Proceed
The Full Contract
Performance During the First Six Months
D-131 Baseline for the after the Contract Transition Cco 30 Days after Submittal | Re: Section H.54.B
Remaining Contract Period
Term
Full Contract
Performance During the First Six Months
D-132 Baseline for the Full after the Contract Transition (6{0] 30 Days after Submittal | Re: Section H.54.B
Scope of the Period

Contract




DE-SOL-0007016
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SECTION J
ATTACHMENT J-8

LIST OF DELIVERABLES

Number of Days
DELIVERABLE DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND ®)
APPROVAL (Calendar
Days)
Monthly Status
Reports on the
D-133 Contract Monthly Cco 30 Days after Submittal | Re: Section H.54.B
Performance
Baseline
Request for Contract
D-134 Change Proposal (if - Within Time Frame Specified co 30 Days after Submittal | Re: Section H.54.B
change to contract by the CO
scope is needed)
Proposed Changes to
Contract . _ .
D-135 As Necessary Cco 30 Days after Submittal | Re: Section H.54.B
Performance
Baseline
Contractor’s Monthly, No Later than the 8"
D-136 Monthly Business Day Prior to the End co 30 Days after Submittal | Re: Section H.54.B
Performance Report of Each Calendar Month
Employee Concerns I .
D-137 Program Within 90 Days of Notice to Cco 30 Days after Submittal | Re: Section H.61
. Proceed
Implementation Plan
D-138 Privacy Act System Annually co 30 Days after Submittal | Re: Section H.64(a)
of Records
Annual Plan for
D-139 Commynlty Annually; Report ON SUCCESS (6{0] 30 Days after Submittal | Re: Section H.69
Commitment semi-annually
Activity
D-140 Legal Management | Within 60 Days of Notice to co 30 Days after Submittal | Re: Section H.70(a)

Plan

Proceed
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SECTION J
ATTACHMENT J-8

LIST OF DELIVERABLES

Number of Days
DELIVERABLE | DELIVERABLE Required for DOE
CLAUSE(S)/REMARKS
NUMBER NAME FREQUENCY DOE APPROVAL REVIEW AND )
APPROVAL (Calendar
Days)
Within 30 Days of the Period
D-141 Legal Budget Report | Covered by Each Annual Legal CO 30 Days after Submittal | Re: Section H.70(a)

Budget




